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State of Arizona 
Arizona Auditor General 

 
Request for Proposals from Qualified Firms 

 
 
A. Project description 
 

The Arizona Auditor General’s Office (Auditor General) is requesting proposals from qualified persons or 
firms (see Section D) to conduct 2 performance audits. Specifically: 
 
1. A performance audit of the Maricopa Association of Governments’ (MAG) Regional Transportation 

Plan (RTP) for Maricopa County. Arizona Revised Statutes (A.R.S.) §28-6313 requires the Auditor 
General to contract with an independent auditor to conduct the performance audit. This audit must 
be completed no later than July 2, 2021. The audit’s scope includes a review of statutorily mandated 
issues as described in the work statement below. 
 

2. A performance audit of the Pima Association of Governments’ (PAG) Regional Transportation 
Authority Plan (RTA Plan) of Pima County. A.R.S. §41-1279.03(A)(6) requires a performance audit in 
the tenth year and in each fifth year thereafter in which a county transportation excise tax is in effect. 
This audit must be completed no later than April 1, 2022. The audit’s scope includes a review of 
statutorily mandated issues as described in the work statement below. 

 
B. Background  
 

Maricopa County—Maricopa County voters approved a transportation excise tax for construction of a 
regional freeway system in 1985 and approved the tax again in November 2004, extending the tax for 
another 20 years, through December 31, 2025. According to the voter Publicity Pamphlet, the tax would 
be used for constructing new freeways, widening existing freeways and highways, improving arterial 
streets, regional bus services and other special transportation services, and high-capacity services such 
as light rail, bus rapid transit, and express buses as specified in the MAG RTP. MAG, which is the regional 
planning agency for the Phoenix metropolitan area, prepares, updates, and adopts the RTP. The RTP is 
a comprehensive, performance-based, multimodal, and coordinated regional transportation plan, 
currently covering the period through fiscal year 2040.  
 
For additional information on the entities that have responsibilities related to the RTP, including 
coordinating, managing, planning, overseeing, and constructing the RTP’s projects and the monies 
being used to pay for projects, see the websites listed below. 
 
• For information about MAG or the RTP, see MAG’s website: https://www.azmag.gov/. 

 
• For information about the most recent MAG RTP performance audit, completed in November 2016, 

see the Arizona Auditor General’s website: https://www.azauditor.gov/reports-publications/state-
agencies/transportation-department/report/maricopa-association. 

 
Pima County—Pima County voters approved an excise tax for regional transportation purposes in May 
2006.  Collection of the tax began in July 2006 and continues through June 2026. According to the voter 
Publicity Pamphlet, the tax would be used throughout the region to add vehicle lanes to roads, bus 
pullouts, sidewalks, and bike lanes; and improve intersections, safety to schools, and transit services. In 
May 2006, voters also approved the regional transportation plan developed by the Regional 

https://www.azmag.gov/
https://www.azauditor.gov/reports-publications/state-agencies/transportation-department/report/maricopa-association
https://www.azauditor.gov/reports-publications/state-agencies/transportation-department/report/maricopa-association
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Transportation Authority (RTA). The RTA is managed by the Pima Association of Governments (PAG). 
The comprehensive 20-year RTA Plan, which will be implemented through June 2026, includes 4 main 
components: roadway improvements, safety improvements, environmental and economic vitality 
improvements, and transit improvements. 
 
For additional information on the entities involved that have responsibilities related to the RTA Plan, 
including coordinating, managing, planning, overseeing, and constructing the projects and the monies 
being used to pay for projects, see the websites listed below. 
 
• For information about RTA and the RTA plan, see RTA’s website: https://new.rtamobility.com/. 

 
• For information about PAG, see PAG’s website: http://pagregion.com/. 

 
• For information about the most recent PAG RTA Plan performance audit, completed in April 2017, 

see the Auditor General’s website: https://www.azauditor.gov/reports-publications/state-
agencies/transportation-department/report/pima-association-governments. 

 
C. Work statement 

 
1. After receiving formal “Notice to Proceed” from the Auditor General, make all necessary off-site 

preparations for the person or firm to execute the project with minimal support from the Auditor 
General. 

 
2. Commit a portion of work hours by the person or firm to work on-site. The Auditor General expects 

the person or firm to perform some tasks in Phoenix or Tucson as working conditions related to the 
COVID-19 pandemic permit. 

 
Maricopa County—The Statement of Work for the Maricopa County audit is intended as a listing of 
minimum tasks required of the person or firm. Statute requires that a performance audit be conducted of 
the MAG RTP and a report, including recommendations for improvement, be issued. As such, the 
following tasks must be performed:  
 
3. Organize, schedule, and facilitate a project entrance conference, potentially by video or 

teleconference if necessary given the COVID-19 pandemic situation, with representatives from the 
Arizona Department of Transportation, MAG, Valley Metro, and the Auditor General. The purpose of 
this entrance conference is to introduce the person or firm, establish workspace if needed, identify 
liaisons for each entity, determine a periodic meeting schedule, and discuss the scope and time 
frame for the audit.  

 
4. Address the following issues: 
 

a. Examine whether past RTP expenditures have relieved congestion and improved mobility—As 
required by A.R.S. §28-6313(C)(2), the performance audit shall review past expenditures of the 
RTP and examine the performance of the system in relieving congestion and improving mobility. 
The review period shall encompass the time period since the last audit—fiscal years 2016 
through 2020.  

 
b. Examine the RTP and projects scheduled for the future within each transportation mode, based 

on performance factors—As required by A.R.S. §28-6313(A) and (C)(1), the performance audit 
shall examine the RTP and projects scheduled for funding during the next 5 years within each 
transportation mode based on the performance factors established in A.R.S. §28-505(A), in the 

https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fnew.rtamobility.com%2F&data=02%7C01%7Cdreinhard%40azauditor.gov%7C820f14b8721c4b7910a808d81ed5ae44%7Cffe42a9df50b4a5682f3356fb04a0cef%7C0%7C0%7C637293250394904465&sdata=K6A0C%2Fz7K2rUSlrzpmALFXr5d9ak2jFuycdRqHlLshc%3D&reserved=0
http://pagregion.com/
https://www.azauditor.gov/reports-publications/state-agencies/transportation-department/report/pima-association-governments
https://www.azauditor.gov/reports-publications/state-agencies/transportation-department/report/pima-association-governments
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context of the transportation system. The review period shall encompass fiscal years 2021 
through 2025. 

 
For item 4b, the person or firm shall review a sample of expenditures and projects and shall 
include projects from each major transportation mode outlined in the RTP. In examining these 
areas, the person or firm shall determine the extent to which performance measures have been 
met for each area, the reasons for any deviations, and how the RTP and projects compare to 
industry standards and peer agencies. In addition, the person or firm shall evaluate how 
effectively the RTP entities have utilized various multimodal management tools to help ensure 
that RTP goals and performance standards, such as relieving congestion and improving mobility, 
are achieved. 

 
c. Examine light rail systems against federal criteria—As required by A.R.S. §28-6313(B), with 

respect to light rail systems, the audit shall consider the criteria the federal transit administration 
uses (i.e., project justification, including mobility and environmental benefits, and financial 
commitment) pursuant to 49 United States Code §5309(e)(1)(B) and the interrelationship among 
the criteria to provide federal funding for light rail systems. For light rail projects that receive 
federal funding, the person or firm may consult with and, as appropriate, confirm with the 
appropriate federal agency making the grant that the project met the prescribed criteria. 

 
d. Examine light rail systems against other factors—As required by A.R.S. §28-6313(B), for light rail 

systems, the audit shall also consider: 
 

1. Service levels. 
2. Capital costs. 
3. Operation and maintenance costs. 
4. Transit ridership. 
5. Farebox revenues. 

 
In examining this area, the person or firm shall review light rail system performance metrics 
established by Valley Metro (the regional public transportation agency for metro Phoenix), 
industry standards, and best practice examples from peer agencies, and determine the extent to 
which performance measures have been met for each area, the reasons for any deviations, and 
how Valley Metro compares in these areas to industry standards and peer agencies. 

 
e. Make recommendations—As required by A.R.S. §28-6313(C)(3), the audit shall make 

recommendations regarding whether further implementing a project or transportation system is 
warranted, warranted with modifications, or not warranted. The person or firm shall also identify 
additional recommendations that would be warranted to ensure desired results and statutory 
requirements are being achieved and public monies and resources are being used in an efficient 
and effective manner, or address any other factors that the audit determined impact the proper 
management of the RTP and/or its projects and expenditures. The person or firm will be required 
to prepare a report detailing its findings and recommendations for improvement. 

 
Pima County—The Statement of Work for the Pima County audit is intended as a listing of minimum 
tasks required of the person or firm. Statute requires that a performance audit be conducted of the RTA 
Plan of Pima County and a report, including recommendations for improvement, be issued. As such, 
the following tasks must be performed: 
 
5. Organize, schedule, and facilitate a project entrance conference, potentially by video or 

teleconference if necessary given the COVID-19 pandemic situation, with representatives from PAG, 
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the RTA, and the Auditor General. The purpose of this entrance conference is to introduce the person 
or firm, establish workspace, identify liaisons for each entity, determine a periodic meeting schedule, 
and discuss the scope and time frame for the audit.  

 
6. Address the following issues: 

 
a. Review past expenditures and projects—As required by A.R.S. §41-1279.03(A)(6)(a) and (b), the 

performance audit shall review past expenditures and projects to determine their impact in 
solving transportation problems within the county. The review period shall encompass the time 
period since the last audit—fiscal years 2017 through 2021.  

 
b. Review future planned expenditures and projects—As required by A.R.S. §41-1279.03(A)(6)(a) 

and (b), the performance audit shall review future planned expenditures and projects to 
determine their impact in solving transportation problems within the county. The review period 
shall encompass fiscal years 2022 through 2026. 

 
For items 6a and 6b, the person or firm shall review a sample of projects and shall include 
projects from each of the 4 elements outlined in the RTA Plan: roadway improvements, safety 
improvements, environmental and economic vitality improvements, and transit improvements. In 
examining these areas and determining the impact of the expenditures and project in solving 
transportation problems in the county, the person or firm shall consider whether the expenditures 
and projects have achieved or can be expected to achieve the intended outcomes 
communicated to citizens, including reducing traffic congestion, providing safety to citizens, and 
enhancing the environment and economic vitality of the region; the reasons for any deviations; 
and how the RTA Plan projects compare to industry standards and peer agencies.  

 
In addition, the person or firm shall review and evaluate compliance with the statutory 
requirements outlined in A.R.S. §§48-5307(F)(G), 48-5308(A)(C)(D)(F), and 48-5348 related to 
the regional transportation fund accounts, deposits, distributions, and bonds; and as part of its 
review, shall also compare budgeted costs to actual costs, projected start and completion dates 
to actual start and completion dates, and consistency of voter-approved RTA Plan projects to 
implemented RTA Plan projects; assess whether performance measures are being used and the 
quality of those measures; determine whether RTA Plan entities have effectively utilized various 
multimodal management tools, including active traffic management; and identify any other 
factors that may impact whether the RTA Plan outcomes are being met.  

 
c. Make recommendations—As required by A.R.S. §41-1279.03(A)(6)(b), the performance audit 

shall present a report detailing the findings and making recommendations. The person or firm 
shall identify the recommendations needed to ensure the intended outcomes are being achieved, 
public monies and resources are being used in an efficient and effective manner, or address any 
other factors that impact the proper management of the RTA Plan and/or its projects and 
expenditures. 

 
D. Qualifications and independence 
 

The person or firm must have national status with expertise in evaluating multimodal transportation 
systems and in regional transportation planning and be independent. In the event the person or firm is 
currently performing work or has within the last 10 years performed work for the State of Arizona, including 
ADOT, or MAG, Valley Metro, PAG, RTA, or any of the local governments related to these entities, the 
person or firm must disclose the nature of the work performed and when it was performed. Any member 
of a firm who performed such work before joining the firm must also provide the prescribed disclosure. 
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The person or firm must also provide information on other areas that may result in independence issues, 
such as participation on a board or having a direct or indirect financial interest. The person or firm must 
submit this information using the Independence Disclosure Form in Attachment A to this RFP. If the 
Auditor General determines that an independence issue exists, the person or firm’s proposal will not be 
considered. The Auditor General is the sole authority in determining whether any independence issues 
exist. 
 

E. Reporting 
 
1. As a part of this project, the Auditor General requires the following reports, provided to the following 

entities by the following dates, and including the following components: 
 

a. An initial draft report of the person or firm’s findings, conclusions, and recommendations to be 
submitted to the Auditor General on or before April 14, 2021, for the MAG report and January 12, 
2022, for the PAG report. The initial draft report shall include the information and evidence 
supporting the person or firm’s findings, conclusions, and recommendations and shall address 
the issues identified in section C4 (Maricopa County) and C6 (Pima County) of this Request for 
Proposals. 

 
b. A revised MAG draft report to be submitted to the Auditor General and MAG, ADOT, and Valley 

Metro officials on or before May 12, 2021; and a revised PAG draft report to be submitted to the 
Auditor General and PAG, RTA, and other appropriate lead agencies as determined by the 
Auditor General on or before February 10, 2022. The revised draft reports shall incorporate any 
comments, suggestions, or recommendations the Auditor General made based on its reviews of 
the person or firm’s initial MAG and PAG draft reports (see item E.1.a.).  

 
c. A final revised MAG draft report to be submitted to the Auditor General and MAG, ADOT, and 

Valley Metro officials on or before June 15, 2021; and a final revised PAG draft report to be 
submitted to the Auditor General and PAG, RTA, and other appropriate lead agencies as 
determined by the Auditor General on or before March 2, 2022. The final revised draft report shall 
be responsive to any comments, suggestions, or recommendations the Auditor General or the 
audited entities made based on their reviews of the revised MAG and PAG draft reports (see item 
E.1.b). These final revised draft reports will be the basis for the audited entities to submit their 
final written response, which shall be included with the final reports.  
 

d. The final MAG and PAG reports of the person or firm’s findings, conclusions, and 
recommendations, including the written responses from each of the entities to be submitted to 
the Auditor General on or before June 28, 2021 (MAG) and March 29, 2022 (PAG). The person 
or firm shall deliver 1 unbound and 3 bound copies of both final reports. The MAG and PAG final 
reports shall incorporate a transmittal letter from the Auditor General. In addition, the person or 
firm shall provide an electronic copy of each final report, including any graphics and appendices. 
The electronic version of the final reports shall be in PDF format and not be password protected. 
Further, links and bookmarks set up for each page of the table of contents within the PDF files is 
required.  

 
The final reports shall be responsive to any comments, suggestions, or recommendations the 
Auditor General makes that resulted from review of the person or firm’s final revised draft reports 
(see item E.1.c.). 
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e. The Auditor General requires periodic briefings during the project and will require written progress 
reports every 2 weeks for the purposes of monitoring the status, progress, and direction of the 
person or firm’s work, and the substantive issues under review.  

 
f. The person or firm shall schedule and hold periodic meetings (approximately 1 meeting every 4 

weeks) with the audited entities to update them on the progress of their work and substantive 
issues under review. The Auditor General shall also be invited to attend these meetings. 

 
2. Retain audit documentation supporting the person or firm’s MAG and PAG audit reports for 5 years 

from the date of the final report and make the audit documentation available, free of charge, for 
examination by authorized Auditor General representatives. If the person or firm does not desire to 
retain the documentation for such period, the person or firm shall give the documentation to the 
Auditor General for safekeeping. 

 
F. Term of agreement 

 
The term of this Agreement shall provide for a performance audit of MAG’s RTP for Maricopa County and 
PAG’s RTA Plan for Pima County as specified in this RFP. The MAG audit is due on or before July 2, 
2021, and the PAG audit is due on or before April 1, 2022. Both shall continue for the purpose of retaining 
audit documentation. 
 

G. Exit conference, PowerPoint presentations, and followup 
 
1. Prior to completing the final reports, the person or firm shall organize, schedule, and facilitate a 

project draft exit conference, potentially by video or teleconference if necessary, with responsible 
officials of MAG, ADOT, Valley Metro, and the Auditor General; and with responsible officials of PAG, 
the RTA, other appropriate lead agencies as determined by the Auditor General, and the Auditor 
General. Prior to the draft exit conferences, the person or firm shall provide the above officials with a 
draft audit report (see Reporting item E.1.b above). The draft exit conference’s purpose is to discuss 
the draft audit report, identify any potential misstatements, and obtain comments on the report’s 
findings and recommendations. Auditor General staff shall participate in the draft exit conferences. 
Attendance at the draft exit conferences is mandatory for the selected person or firm’s project 
manager and any other staff who performed evaluation tasks as listed in the proposal. 

 
2. Submit to the Auditor General a PowerPoint presentation summarizing each report’s findings and 

recommendations. The presentation, which is intended for the selected person or firm’s use when 
presenting to legislative committees, must be submitted in electronic form to the Auditor General. 

 
3. Plan and budget time and resources for presentations to legislative committees. The selected person 

or firm must allow for at least 1 follow-up trip each for MAG and PAG to Phoenix, AZ, for a presentation 
to legislative committees when the Auditor General requires. The selected person or firm may be 
requested to perform several presentations during 1 trip. 

 
4. Plan and budget time and resources to conduct follow-up work and issue a follow-up report on the 

implementation status of the reports’ recommendations. The selected person or firm must conduct 
at least 1 followup 12 months after each audit report’s release. The follow-up work and report format 
shall follow the format of the follow-up reports the Auditor General issues. If subsequent followups 
are required, such as a 24-month followup, these will be negotiated at a later date. 
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H. Proposal delivery 
 

1. Sealed proposals will be received until 5:00 P.M. Mountain Standard Time on August 12, 2020, at the 
following location: 

 
Arizona Auditor General (Attention: Julie Cantrell) 
State of Arizona 
2910 N. 44th St., Ste. 410 
Phoenix, AZ  85018   

 
Timely receipt of proposals will be determined by the date and time the proposal is received at the 
address specified. No proposals will be accepted after the time indicated. Proposals received after 
the deadline will be stamped for time and date, and returned unopened. 
 
All material submitted in accordance with this solicitation becomes the Auditor General’s property 
and will not be returned. 
 
Alternatively, you may email the proposal to RFP@azauditor.gov until 5:00 P.M. Mountain 
Standard Time on August 12, 2020, instead of mailing hard copies.  No emails will be opened 
until after the deadline.  

 
2. If the proposal is mailed, 6 copies of the proposal are required. They should be packaged in such a 

manner that the outer wrapping clearly indicates the following information: 
 

PROPOSAL FOR MAG REGIONAL TRANSPORTATION PLAN/PAG REGIONAL TRANSPORATION 
AUTHORITY PLAN PERFORMANCE AUDITS 
PROPOSAL DEADLINE:  August 12, 2020 

 
3. Any inquiries relating to the RFP should be directed to Julie Cantrell at jcantrell@azauditor.gov. Email 

inquiries will be acknowledged, and all inquiries and responses will be posted on the Auditor 
General’s website (www.azauditor.gov) within a reasonable amount of time. Email inquiries will be 
accepted until 5:00 P.M. Mountain Standard Time on July 29, 2020. No responses will be provided 
for inquiries received after that date/time. 

 
4. Information provided in the proposal, including cost, will be held confidential and will not be disclosed 

to competitors before selecting the person or firm. However, proposals may be disclosed after 
selecting the person or firm. 

 
I. Proposal content 
 

1. The technical portion of the proposal (items 1a through c) shall not exceed 20 pages and shall include 
at a minimum: 

 
a. A brief statement of the person or firm’s understanding of the work to be done for each audit. 
 
b. A work plan detailing how the person or firm will plan and organize tasks described in the Work 

Statement of this RFP for each audit. The methodology shall be described in narrative, outline, 
or graphic form, explaining the person or firm’s approach to accomplish the tasks for each audit.  

 
c. A plan for organizing and staffing each project with an estimate of time each project staff member 

will devote to each project. 

mailto:RFP@azauditor.gov
mailto:jcantrell@azauditor.gov
http://www.azauditor.gov/
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2. The cost portion of the proposal shall include at a minimum for each task in the Work Statement of 

this RFP: 
 

a. Costs of personal services broken down by hourly direct salaries and estimated hours to be 
spent. The person or firm must submit this information using the Cost Proposal Form in 
Attachment B to this RFP.  

 
b. Other direct costs such as transportation, lodging, meals, report production, etc. The person or 

firm must submit this information using the Cost Proposal Form in Attachment B of this RFP. 
(NOTE:  The person or firm’s travel, lodging, and meal costs will be reimbursed only up to the 
amount allowable per the State of Arizona per diem and hotel rates. For the State’s travel 
reimbursement rates, see www.gao.az.gov/publications/saam, section 50.) 

 
3. Other items to be included in the proposal are: 
 

a. A description of the person or firm’s expertise in evaluating multi-modal transportation systems 
and in regional transportation planning. 

 
b. A description of prior experience with projects or studies of a similar nature, including references. 

The person or firm must include at least 3 references. Please include the following information 
for each client reference: 

 
● Name of the organization. 
● Dates of service. 
● List of services provided. 
● Responsible official or contact person. 
● Address, telephone and fax numbers, and email address. 

 
c. Identification of personnel who will be conducting the work, including the project manager, a 

resume for each describing experience with similar projects, the role each individual will perform, 
and the person-hours each individual will spend on the tasks identified in this work plan. 
Personnel may not be substituted without the Auditor General’s written permission. 

 
d. Identification of any proposed subcontractors to be used for the project, a description of the 

subcontractor’s experience, and a resume for each of the subcontractor’s personnel. 
 
e. Prior to commencing the work described herein, the person or firm shall furnish certificates 

showing insurance in force as follows: 
 

● Public Liability and Property Damage insurance in an amount not less than $2 million 
($2,000,000). 

● Professional Liability insurance in an amount not less than $2 million ($2,000,000). 
● Valuable Papers insurance in an amount sufficient to assure the restoration of any working 

papers, documents, memoranda, reports, or other similar data relating to the work or reports 
of the selected person or firm used in this contract’s completion. 

 
Excepting the Professional Liability coverage, insurance certificates shall name the State of 
Arizona AUDITOR GENERAL as an additional insured. 
 

http://www.gao.az.gov/publications/saam
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A representative or officer authorized to bind the selected person or firm shall sign the proposal. 
The person or firm should identify by name, title, address, and telephone number individuals 
authorized to negotiate a contract for and on behalf of the selected person or firm. 

 
J. Proposal evaluation and selection 
 

1. A selection committee will review and evaluate the proposals between August 13 and August 20, 
2020. During that time, please be available to answer questions by telephone. As part of the final 
selection process, the Auditor General reserves the right to: 

 
a. Contact a reasonable number of references from among those provided by the person or firms 

as requested in the Proposal Content. 
 
b. Request oral presentations or discussions with the person or firms.   

 
2. The Auditor General shall select the proposal judged most likely to meet the project’s needs and 

objectives. Emphasis will be placed on: 
 

a. Responsiveness to the issues described in the RFP. 
 
b. Person or firm’s related past experience and reputation. 
 
c. Qualifications of staff assigned to the project. 
 
d. Proposed work plan. 
 
e. Project hourly and total costs. 

 
3. A recommendation for contract award will be made to the Auditor General. Her decision will be final. 

The Auditor General will award the contract to the responsible person or firm whose proposal is 
determined to be the most advantageous to the State. 

 
K. Contract award 
 

1. A contract is expected to be awarded on or before August 26, 2020. The Auditor General will notify a 
successful bidder by telephone with a confirmation letter and contract to follow. A sample contract is 
included and illustrated in Attachment C. 

 
2. The Auditor General reserves the right to: 

 
a. Cancel this solicitation. 
 
b. Reject any and all proposals. 
 
c. Select for contract negotiation the person or firm’s proposal that, in the Auditor General’s 

judgment, best meets the Auditor General’s needs, regardless of any differences in estimated 
project costs between the person or firm and all others. 

 
d. Negotiate a contract that covers selected parts of this proposal or a contract that will be 

interrupted for a period or terminated for lack of funds.  
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Timeline for proposal process, status reports, briefings, and submission of audit reports 
 
The following dates will apply unless the Auditor General waives or modifies them in writing: 
 

Event Date 
RFP released July 8, 2020 
Deadline for submission of proposals August 12, 2020 
Estimated contract award and notice to proceed August 26, 2020 
Written status reports due to Auditor General Every 2 weeks 
Briefings provided to audited entities and the Auditor General Monthly 

Deadline for submission of initial preliminary draft to Auditor General 
April 14, 2021 (MAG) 
January 12, 2022 (PAG) 

Deadline for submission of revised draft to Auditor General and appropriate 
entities 

May 12, 2021 (MAG) 
February 10, 2022 (PAG) 

Preliminary written responses due from appropriate entities 
May 27, 2021 (MAG) 
February 25, 2022 (PAG) 

Deadline for holding draft exit conference 
June 1, 2021 (MAG) 
March 2, 2022 (PAG) 

Deadline for submission of final report for entity written response to Auditor 
General and appropriate entities 

June 15, 2021 (MAG) 
March 16, 2022 (PAG) 

Final written responses due from appropriate entities 
June 22, 2021 (MAG) 
March 23, 2022 (PAG) 

Deadline for submission of final report to Auditor General incorporating 
entities’ written responses and Auditor General transmittal letter 

June 28, 2021 (MAG) 
March 29, 2022 (PAG) 

Issue report  
July 2, 2021 (MAG) 
April 1, 2022 (PAG) 

Consultant presentation to legislative committee TBD 

Consultant conducts initial followup 
July 1, 2022 (MAG) 
March 31, 2023 (PAG) 

Consultant conducts additional followup, if necessary1 TBD 
 

 

 
1 If all recommendations in the report were implemented at initial followup, no further followup is necessary. If additional followup is necessary, 

the Auditor General will negotiate the cost of conducting this followup separately. 
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